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ADDENDUM NO. 2 
 
Date: September 4, 2008 
 
To:                             Company                            Contact          Fax  
 Big-D Construction  Ryan Carter (801) 415-6900  
 Broderick & Henderson   Gary Broderick (801) 225-4697  
 Bud Mahas Construction  Steve Mahas (801) 531-0314  
 Chad Husband Construction Richard Marshall (801) 886-1784  
 CSM Construction Inc  Dan Noorda (801) 280-2813 
 Entelen Design-Build LLC Steven R. Burt (801) 542-8093 
 Garff Construction  Phil Henricksen (801) 972-1928 
 Hidden Peak Electric Co  Dereke Lee (801) 262-5689 
 McCullough Engineering  Jim McCullough (801) 466-4989 
 Veritas Inc  Dan A. Parkinson (801) 572-5899 
 Wade Payne Const  Wade Payne (801) 226-7772 
 
From: Wayne Smith, Project Manager, DFCM 
 
Reference: Building 1830 Remodel – Camp Williams 

Utah National Guard 
DFCM Project No.  08021480 

 
Subject: Addendum No. 2 
 
Pages Addendum Cover Sheet 2 pages 
 Revised Project Schedule 1 page 
 Architects Addendum 4 pages 
 Total 7 pages  
 

THIS PAGE ONLY FAXED – SEE DFCM WEBSITE FOR ENTIRE ADDENDUM 
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum 
apply to all drawings and specification sections whether referenced or not involving the portion of the 
work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this 
Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to 
Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
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Addendum No. 2 
Page No. 2 
 
 
 
2.1 SCHEDULE CHANGES:      See attached Revised Project Schedule 

2.1.1 Addendum Deadline date changed to Monday, September 8, 2008 at 4:00 PM. 
2.1.2 Bid/Bid Bond submittal date changed to Wednesday, September 10, 2008 at 2:30 PM. 
2.1.3 Sublist submittal date changed to Thursday, September 11, 2008 by 2:30 PM. 

 
2.2 GENERAL ITEMS: Architect’s addendum clarifying electrical drawings. 
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Stage II 
PROJECT SCHEDULE – REVISED 

PER ADDENDUM NO. 2 DATED SEPTEMBER 4, 2008 
 

PROJECT NAME:  BUILDING 1830 REMODEL - CAMP WILLIAMS 
     UTAH NATIONAL GUARD – RIVERTON, UTAH 
DFCM PROJECT NO:  08021480 

Event Day Date Time Place 
Stage II Bidding Documents 
Available 

Thursday August 21, 2008 12:00 NOON DFCM 
4110 State Office Building 
SLC, UT and the DFCM web 
site* 

Mandatory Pre-bid Site 
Meeting  
 

Monday August 25, 2008 9:00 AM Building 1190 - Camp Williams 
17800 South Redwood Road 
Riverton, UT 

Deadline for Submitting 
Questions 
 

Wednesday August 27, 2008 5:00 PM Wayne Smith – DFCM 
E-mail wfsmith@utah.gov 
Fax (801)-538-3267 

Addendum Deadline 
(exception for bid delays) 

Monday September 8, 2008 4:00 PM DFCM web site* 

Prime Contractors Turn in 
Bid and Bid Bond  

Wednesday September 10, 2008 2:30 PM DFCM 
4110 State Office Building 
SLC, UT 

Subcontractors List Due 
 

Thursday September 11, 2008 2:30 PM DFCM 
4110 State Office Building 
SLC, UT 
Fax 801-538-3677 

Substantial Completion  
Date 
 

Wednesday December 31, 2008   

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov  
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM 
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Addendum No. 2 Page 1 of  1

Addendum No. 2
Project: Building 1830 Remodel Date: September 3, 2008

Address: Camp Williams Project No.: 0763.01

City, State: Riverton, Utah Owner No.: 08021480

Owner: DFCM File No.:

To all Bidders of Record:

This addendum forms a part of the contract documents and modifies the original specifications and drawings as noted

below.  Items of general information are included without reference to the plans and specifications.  Revisions to the

specifications are referenced by page number and paragraph heading on that page.  Revisions to the drawings are

reference by the drawing number.  Unless otherwise stated, any changes herein offset only the specific drawings, words,

or paragraphs mentioned, and the balance of the drawings and specifications remain in full force.  Acknowledge receipt of

this addendum in the space provided on the Bid form.  Failure to do so will subject the Bidder to disqualification.

Item Section or
No. Sheet No. Description

GENERAL ITEMS

1-1 See attached electrical addendum #2.
        
SPECIFICATION ITEMS
1-2 None

DRAWING ITEMS
1-3 None

PRIOR APPROVALS
1-4 Section 10425 Manufacturers of Panel Signs: Adapt as manufactured by The

Signsmith/Wenry LLC.

ATTACHMENTS
1-5 Electrical Addendum #2 dated 9-2-08.

http://www.hfsa.com
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Electrical Addendum #2 
 

Project Name: Camp Williams 1830 

Date: September 2, 2008 
 

The following modification, clarifications, and/or corrections shall become part of the original 
bid documents. 

 

Sheet EE-101 

 

1. On Single Line Diagram, replace the existing 600 Amp switch with a 

new one.  

2. On the Single Line Diagram, rename “New Panel “EP-4”” to “New 

Panel “EP-5””. 

3. On Single Line Diagram, remove note 1 from “Existing Panel EP-4”.  

Existing Panel EP-4 shall remain. 

4. Rename panel schedule “New Panel EP-4” to “New Panel EP-5”. 

5. On Single Line Diagram, change note 1 to say, “Remove existing 

panel and associated feeders. Reroute existing branch circuits that 

are to remain to the new panel EP-5.  Provide conduit, conductors, 

circuit breakers, etc. for a complete installation.” 

6. On panel schedule “New Schedule for Existing Panel EP-1”, show 

existing circuit breakers for Panel EP-4 on circuits 8 and 10. 

 
 

Sheet ED-101 

 

1. Change Reference Note 5 for EP-4 to Reference Note 1 

2. Change Reference Note 5 to say, “Remove existing panel and 

associated feeders. Reroute existing branch circuits that are to 

remain to the new panel EP-5.  Provide conduit, conductors, circuit 

breakers, etc. for a complete installation.  This work to be part of 

base bid. 
 

 

Sheet EP-101 

 

1. Relabel all circuits tied with “EP4” to “EP5”.  

2. Remove duplex outlets shown on the north and south walls of the 

Training Lab. 

3. Add Reference Note 9 to say, “Tie each homerun to a dedicated 20 

Amp, 1 pole circuit in existing Panel EP-4.  Provide conductors, 

conduit, breakers, etc for a complete installation.” 

4. Replace circuit callout “EP4-5,7” with Reference Note 9. 

5. Add a duplex outlet to the new wall separating Hallway 115 and the 

Training Lab on the Training Lab side.  Locate a flush 

telephone/data outlet next to this outlet.  Evenly space the two 

outlets on this wall.  Tie both outlets to the same circuit. 
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6. Add a duplex outlet on wall between the Storage and Mechanical 

doors in the Training Lab. Tie this outlet to the same circuit as the 

outlet on the wall between the Hallway and Storage door.  Also tie 

the exterior waterproof GFI outlet to this circuit. 

7. Add to Reference Note 3, “This work to be part of Alternate Bid #2.” 

8. Relabel panel “EP-4” in Electrical Room to “EP-5”.  

9. Change Reference Note 6 to say, “Remove existing 600 Amp 

exterior main disconnect and replace with new one.  Install new 

main disconnect 4’ to the west at the approximate location shown.  

Run new conductors and conduits from the disconnect switch to the 

new location of Panel EP-1.  Properly cover the existing penetration 

hole.  Field verify.  Cut or punch through terrace roof as needed for 

overhead service.  Provide additional conductors from the 

transformer to the disconnect switch as necessary.  Coordinate this 

work with the owner/architect.” 
 

 

Sheet EL-101 

 

1. Relabel all circuits tied with “EP4” to “EP5”. 

2. Add Reference Note 9 to say, “Tie each homerun to a dedicated 20 

Amp, 1 pole circuit in existing Panel EP-4.  Provide conductors, 

conduit, breakers, etc for a complete installation.” 

3. Replace circuit callout “EP4-17,19” with Reference Note 9. 
 

 

Clarifications 

 

1. The existing 100 Amp Panel EP-3 is to be removed.  Install new 225 

Amp panel in electrical room and label as Panel EP-3.  The new 225 

Amp EP-3 panel shall be fed from the existing 200 Amp, 3 pole 

breaker found in the existing panel EP-1.  The new 225 Amp EP-5 

panel shall be subfeed from the new EP-3 panel.   

 
 

Approved Manufacturers  

The following manufacturers are approved to bid. Approval of the equipment from 

catalog information indicates that the brand name and general characteristics are 

acceptable to the Engineer. Any conflict arising from use of the substituted 

equipment shall be the responsibility of the supplier who shall bear all costs 

required to make the equipment comply with the intent of plans and specifications:  

 

Type  Manufacturer Catalog Number  

T-1  WILLIAMS  DI-G-S-24-232-AD-EB8P2-UNV 

T-2  PAL   LMPI/D02-PH-SE-4-PBW-F01G-120-T8.77 

T-3  WILLIAMS  80-4-232-EB8P2-UNV 

T-4  VANTAGE  PGV16LB-4-42W-2-E-1-WHT 

EX-1  EXITRONIX  GVEX-U-BP-WB-WH 
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EX-2  EXITRONIX  GVEX-U-BP-WB-WH 

EX-3  EXITRONIX  2Z1P 


